
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 2/04/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 2980-01-008
Project C 2980-1-8
Highway FM 2934
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 2980-1-8             CONTROL: 2980-01-008                   
               COUNTY:  DENTON                                                        
               LETTING: 02/07/2008                                                    
               REFERENCE NO: 0201                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-16, 3-16, AND 7-16                               ) 
        X  GENERAL NOTES (SH. NO.: E                                                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-3 AND 3-3                                        ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---049, 008---007, 008---082                                     
                                                                                      
               DELETED: 008-070                                                       
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 5010                                                                
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 2-16: REVISED QUANTITY FOR ITEM 260-2002 FROM 15,785.0     
                                 TO 17,455.0 TONS.                                    
                                 REVISED QUANTITY FOR ITEM 260-2026 FROM 179,845.0    
                                 TO 179,918.0 SY.                                     
                                 REVISED QUANTITY FOR ITEM 341-2011 FROM 38,078.0     
                                 TO 39,236.0 TONS.                                    
                                 ADDED ITEM 275-2067 WITH A QUANTITY OF 3194.0 SY     
                     SHEET 3-16: REVISED QUANTITY FOR ITEM 360-2002 FROM 155,951.0    
                                 TO 163,851.0 SY                                      
                                 ADDED ITEM 416-2016 WITH A QUANTITY OF 16.0 LF.      
                                                                                      
        SHEETS 4-16 THRU 16-16 REVISED AND SHEET 17-17 ADDED DUE TO SHIFTING.         
                                                                                      
        GENERAL NOTES: SHEET E: REVISED NOTE TO ITEM 8                                
                                                                                      
        SPEC LIST: SHEET 2-3: REVISED REFERENCE ITEMS FOR ITEM 500                    
                   SHEET 3-3: DELETED SPECIAL PROVISION (008---070)                   
                              ADDED SPECIAL PROVISION (008---007)                     
                              ADDED SPECIAL PROVISION (008---049)                     
                              ADDED SPECIAL PROVISION (008---082)                     
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                             ADDED SPECIAL SPECIFICATION 5010                        
                                                                                     
       PLAN SHEETS: THE FOLLOWING PLAN SHEETS HAVE BEEN REVISED: 2, 18B, 19,         
                    19A-19C, AND 233                                                 
                    THE FOLLOWING PLAN SHEETS HAVE BEEN REPLACED: 16, 17, 20-22,     
                    25, 26, 37, 41A, 42, 44, 46, 48-50, 52, 53, 55, 56, 163,         
                    181-200, 235, 243, 262A, 280, 305, 330-338, 420, AND 423         
                    THE FOLLOWING PLAN SHEETS HAVE BEEN ADDED: 321A, 321B,           
                    AND 360                                                          
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 149.650 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 8,641.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 766.000 3

104 2017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 623.000 4

104 2021 REMOVING CONC (CURB)
DOLLARS

and CENTS

LF 80.000 5

104 2024 REMOVING CONC (RETAINING WALLS)
DOLLARS

and CENTS

SY 331.000 6

105 2015 REMOVING STAB BASE & ASPH PAV (8"-10")
DOLLARS

and CENTS

SY 49,322.000 7

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 85,145.000 8

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)

DOLLARS
and CENTS

CY 29,511.000 9

161 2026 001 COMPOST MANUF TOPSOIL (BOS OR PB) (6")

DOLLARS
and CENTS

SY 66,830.000 10

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 66,830.000 11
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164 2009 002 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 33,414.000 12

164 2011 002 BROADCAST SEED (TEMP) (COOL)

DOLLARS
and CENTS

SY 33,414.000 13

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 6,620.000 14

260 2002 001 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 17,455.000 15

260 2006 001 LIME TRT (EXST MATL) (6")
DOLLARS

and CENTS

SY 3,597.000 16

260 2026 001 LIME TRT (EXIST MATL)(24")
DOLLARS

and CENTS

SY 179,918.000 17

275 2001 CEMENT
DOLLARS

and CENTS

TON 43.000 18

275 2067 CEMENT TREAT (SUBGRADE) (11" - 15")

DOLLARS
and CENTS

SY 3,194.000 19

305 2005 SALV, HAUL & STKPL RCL APH PV (6 TO 8")

DOLLARS
and CENTS

SY 49,322.000 20

310 2015 PRIME COAT (SS-1 OR AE-P)

DOLLARS
and CENTS

GAL 64,323.000 21

341 2011 D-GR HMA(QCQA) TY-B PG64-22
DOLLARS

and CENTS

TON 39,236.000 22

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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341 2050 D-GR HMA(QCQA) TY-C PG70-22
DOLLARS

and CENTS

TON 396.000 23

360 2002 003 CONC PVMT (CONT REINF-CRCP)(9")

DOLLARS
and CENTS

SY 163,851.000 24

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 1,423.000 25

400 2006 CUT & RESTORING PAV

DOLLARS
and CENTS

SY 679.000 26

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 18,715.000 27

416 2016 DRILL SHAFT (SIGN MTS)(12 IN)
DOLLARS

and CENTS

LF 16.000 28

416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN)
DOLLARS

and CENTS

LF 26.000 29

416 2034 DRILL SHAFT (TRF SIG POLE) (48 IN)

DOLLARS
and CENTS

LF 132.000 30

432 2001 RIPRAP (CONC)(4 IN)

DOLLARS
and CENTS

CY 356.000 31

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 190.000 32

450 2025 RAIL (TY PR1)
DOLLARS

and CENTS

LF 166.000 33

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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462 2007 CONC BOX CULV (5 FT X 3 FT)
DOLLARS

and CENTS

LF 895.000 34

462 2019 CONC BOX CULV (8 FT X 4 FT)

DOLLARS
and CENTS

LF 3,473.000 35

462 2029 CONC BOX CULV (10 FT X 5 FT)

DOLLARS
and CENTS

LF 591.000 36

462 2032 CONC BOX CULV (10 FT X 8 FT)

DOLLARS
and CENTS

LF 874.000 37

464 2005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 1,965.000 38

464 2007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 1,782.000 39

464 2009 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 2,423.000 40

464 2010 RC PIPE (CL III)(42 IN)

DOLLARS
and CENTS

LF 1,716.000 41

464 2011 RC PIPE (CL III)(48 IN)

DOLLARS
and CENTS

LF 471.000 42

464 2013 RC PIPE (CL III)(60 IN)

DOLLARS
and CENTS

LF 566.000 43

464 2014 RC PIPE (CL III)(66 IN)
DOLLARS

and CENTS

LF 470.000 44

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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464 2022 RC PIPE (CL IV)(24 IN)
DOLLARS

and CENTS

LF 5,386.000 45

464 2024 RC PIPE (CL IV)(30 IN)

DOLLARS
and CENTS

LF 2,522.000 46

464 2026 RC PIPE (CL IV)(36 IN)

DOLLARS
and CENTS

LF 1,816.000 47

465 2001 001 INLET (COMPL)(TY C)

DOLLARS
and CENTS

EA 118.000 48

465 2003 001 INLET (COMPL)(TY H)
DOLLARS

and CENTS

EA 1.000 49

465 2005 001 MANH (COMPL)(TY M)
DOLLARS

and CENTS

EA 7.000 50

465 2008 001 INLET EXT (TY E)
DOLLARS

and CENTS

EA 171.000 51

465 2211 001 JUNCTION BOX (SPL)

DOLLARS
and CENTS

EA 3.000 52

466 2010 WINGWALL (SW-0)(HW=8 FT)

DOLLARS
and CENTS

EA 1.000 53

466 2011 WINGWALL (SW-0)(HW=9 FT)

DOLLARS
and CENTS

EA 1.000 54

466 2022 WINGWALL (FW-0)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 55

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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ONLY
ITEM

NO
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CODE

S.P.
NO.
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466 2053 WINGWALL (PW)(HW=9 FT)
DOLLARS

and CENTS

EA 1.000 56

466 2071 HEADWALL (CH-FW-0)(DIA= 48 IN)

DOLLARS
and CENTS

EA 1.000 57

466 2073 HEADWALL (CH-FW-0)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 58

466 2133 HEADWALL (CH-PW-0)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 59

467 2158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C)
DOLLARS

and CENTS

EA 1.000 60

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)
DOLLARS

and CENTS

EA 1.000 61

467 2242 SET (TY II)(48 IN)(RCP)(6:1)(C)
DOLLARS

and CENTS

EA 2.000 62

467 2297 SET (TY II)(66 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 1.000 63

496 2001 REMOV STR (BOX CULVERT)

DOLLARS
and CENTS

EA 5.000 64

496 2002 REMOV STR (INLET)

DOLLARS
and CENTS

EA 5.000 65

496 2004 REMOV STR (SET)
DOLLARS

and CENTS

EA 10.000 66

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 22.000 67

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 1,206.000 68

496 2008 REMOV STR (BOX CULVERT)

DOLLARS
and CENTS

LF 34.000 69

500 2001 004 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 70

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 26.000 71

506 2001 010 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 132.000 72

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 132.000 73

506 2016 010 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 3,300.000 74

506 2019 010 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 3,300.000 75

506 2024 010 BACKHOE WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 50.000 76

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 6,818.000 77

506 2042 010 BIODEGRADABLE EROSION CONTROL 

LOGS(18")
DOLLARS

and CENTS

LF 3,861.000 78

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 8,563.000 79

512 2008 001 PORT CTB (FUR & INST)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 9,660.000 80

512 2009 001 PORT CTB (FUR & INST)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 720.000 81

512 2011 001 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2)

DOLLARS
and CENTS

LF 60.000 82

512 2026 001 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 8,520.000 83

512 2027 001 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 220.000 84

512 2029 001 PORT CTB (STKPL)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 60.000 85

512 2044 001 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 9,660.000 86

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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DEPT
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ONLY
ITEM

NO
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CODE

S.P.
NO.
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512 2045 001 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 720.000 87

529 2006 CONC CURB (MONO) (TY II)

DOLLARS
and CENTS

LF 61,062.000 88

529 2007 CONC CURB (DOWEL)

DOLLARS
and CENTS

LF 309.000 89

530 2010 DRIVEWAYS (CONC)

DOLLARS
and CENTS

SY 1,258.000 90

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 248.000 91

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 58.000 92

540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 700.000 93

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 353.000 94

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 1.000 95

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 2.000 96

544 2003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 2.000 97

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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618 2018 CONDT (PVC) (SCHD 40) ( 2")
DOLLARS

and CENTS

LF 390.000 98

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)

DOLLARS
and CENTS

LF 1,020.000 99

618 2022 CONDT (PVC) (SCHD 40) (3")

DOLLARS
and CENTS

LF 230.000 100

618 2024 CONDT (PVC) (SCHD 40) (4")

DOLLARS
and CENTS

LF 450.000 101

618 2025 CONDT (PVC) (SCHD 40) (4") (BORE)
DOLLARS

and CENTS

LF 1,020.000 102

618 2040 CONDT (PVC) (SCHD 80) (4")
DOLLARS

and CENTS

LF 864.000 103

620 2008 001 ELEC CONDR (NO. 4) INSULATED
DOLLARS

and CENTS

LF 350.000 104

620 2009 001 ELEC CONDR (NO. 6) BARE

DOLLARS
and CENTS

LF 1,790.000 105

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 2,500.000 106

620 2016 001 ELEC CONDR (NO.12) INSULATED

DOLLARS
and CENTS

LF 1,100.000 107

624 2012 GROUND BOX TY C (162911) W/APRON
DOLLARS

and CENTS

EA 24.000 108

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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636 2002 ALUMINUM SIGNS (TY G)
DOLLARS

and CENTS

SF 35.000 109

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)

DOLLARS
and CENTS

EA 82.000 110

644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)

DOLLARS
and CENTS

EA 5.000 111

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG

DOLLARS
and CENTS

EA 2.000 112

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 35.000 113

647 2001 INSTALL LRSS (STRUCT STEEL)
DOLLARS

and CENTS

LB 177.500 114

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 11,669.000 115

662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 872.000 116

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 10,829.000 117

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 125.000 118

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 63,280.000 119

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 2072 WK ZN PAV MRK REMOV (W)  8" (BRK)
DOLLARS

and CENTS

LF 623.000 120

662 2075 WK ZN PAV MRK REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 4,441.000 121

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 512.000 122

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 120,635.000 123

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 13,860.000 124

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 31,155.000 125

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 13,129.000 126

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 5,367.000 127

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,086.000 128

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 56.000 129

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 52.000 130

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT
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666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 29,863.000 131

666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 291.000 132

666 2189 PAVEMENT SEALER  4"

DOLLARS
and CENTS

LF 74,614.000 133

666 2191 PAVEMENT SEALER  8"

DOLLARS
and CENTS

LF 13,129.000 134

666 2193 PAVEMENT SEALER 12"
DOLLARS

and CENTS

LF 5,658.000 135

666 2195 PAVEMENT SEALER 24"
DOLLARS

and CENTS

LF 1,086.000 136

666 2219 PAVEMENT SEALER (ARROW)
DOLLARS

and CENTS

EA 56.000 137

666 2220 PAVEMENT SEALER (WORD)

DOLLARS
and CENTS

EA 52.000 138

672 2017 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 681.000 139

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 48,919.000 140

677 2003 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 2,760.000 141

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M
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677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 381.000 142

677 2007 ELIM EXT PAV MRK & MRKS (24")

DOLLARS
and CENTS

LF 124.000 143

677 2008 ELIM EXT PAV MRK & MRKS (ARROW)

DOLLARS
and CENTS

EA 22.000 144

677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW)

DOLLARS
and CENTS

EA 2.000 145

677 2018 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 20.000 146

678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 74,614.000 147

678 2003 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 13,129.000 148

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 5,658.000 149

678 2006 PAV SURF PREP FOR MRK (24")

DOLLARS
and CENTS

LF 1,086.000 150

678 2007 PAV SURF PREP FOR MRK (ARROW)

DOLLARS
and CENTS

EA 56.000 151

678 2018 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 52.000 152

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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15-17

680 2002 INSTALL HWY TRF SIG (ISOLATED)
DOLLARS

and CENTS

EA 2.000 153

681 2001 TEMP TRAF SIGNALS

DOLLARS
and CENTS

EA 3.000 154

682 2001 BACK PLATE (12 IN) (3 SEC)

DOLLARS
and CENTS

EA 20.000 155

682 2002 BACK PLATE (12 IN) (4 SEC)

DOLLARS
and CENTS

EA 8.000 156

682 2003 BACK PLATE (12 IN) (5 SEC)
DOLLARS

and CENTS

EA 9.000 157

682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS)
DOLLARS

and CENTS

EA 16.000 158

682 2022 VEH SIG SEC (12 IN) LED (GRN ARW)
DOLLARS

and CENTS

EA 17.000 159

682 2023 VEH SIG SEC (12 IN) LED (GRN)

DOLLARS
and CENTS

EA 29.000 160

682 2024 VEH SIG SEC (12 IN) LED (YEL ARW)

DOLLARS
and CENTS

EA 17.000 161

682 2025 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 29.000 162

682 2027 VEH SIG SEC (12 IN) LED (RED)
DOLLARS

and CENTS

EA 45.000 163

PROPOSAL SHEET
PROJECT C 2980-1-8 TxDOT
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16-17

684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR)
DOLLARS

and CENTS

LF 1,410.000 164

684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR)

DOLLARS
and CENTS

LF 1,155.000 165

684 2036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR)

DOLLARS
and CENTS

LF 30.000 166

684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR)

DOLLARS
and CENTS

LF 1,815.000 167

686 2049 INS TRF SIG PL AM(S) 1 ARM (48’) LUM
DOLLARS

and CENTS

EA 2.000 168

686 2065 INS TRF SIG PL AM(S) 1 ARM (65’) LUM
DOLLARS

and CENTS

EA 6.000 169

687 2001 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 2.000 170

688 2001 PED DETECT (2 INCH PUSH BTN)

DOLLARS
and CENTS

EA 16.000 171

730 2113 003 FULL-WIDTH MOWING

DOLLARS
and CENTS

CYC 6.000 172

772 2001 POST AND CABLE FENCE(REMOVAL)

DOLLARS
and CENTS

LF 2,405.000 173

6007 2001 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 2.000 174
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17-17

6010 2036 COMM CABLE (UNDRGRND)(18 AWG)(6 
PAIR)

DOLLARS
and CENTS

LF 3,515.000 175

PROPOSAL SHEET
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Project Number: C 2980-01-008  Sheet  
 
County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
General notes: 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though are not 
limited to, areas used for field offices, equipment and/or material storage, and concrete 
or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and operating the project within the requirements of the CGP for discharging storm water 
from the subject project and to notify MS4 permit holders of the intent to discharge storm 
water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and adhering to all requirements of the permit for discharging storm water from the areas 
under their operational control.  Perform regular inspections, prepare a written report of 
deficiencies, and repair deficiencies within the time frame set forth by the permit.  File a 
Notice of Termination with TCEQ upon completion of the project when the exposed 
areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit.   
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
Specification Data 
 

Table 1:  Soil Constants Requirements 
Plasticity Index  Note   Description 

Max Min  
132 Embk(FINAL)(DENS CONT)(Type C) 35 12 1 

 
Note 1: The above PI requirements do not apply to material excavated from the project.  
Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 

 
Table 2:  Basis of Estimate for Permanent Construction 

 
Item Description Thickness    Rate 

 
Quantity 

162  Block Sod N/A    66830 SY 
   166*  Fert (12-12-12)  425 Lbs /Ac  2.93 TON 

168  Vegetative Watering N/A 240 Mg/Ac  3310 Mg 
260  Hydrated Lime (slurry) 24”  9% by wt  16138 Ton 
310  Prime Coat (SS-1 OR AE-P) N/A 0.35 Gal/Sy  64323 Gal 
341 
341 
341 

 Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty C) 

4” 
8” 
2” 

110 
110 
110 

Lbs/Sy/In 
Lbs/Sy/In 
Lbs/Sy/In 

 37770 
308 
396 

Ton 
Ton 
Ton 

 
Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted)  

(2) Asphalt weight based on 110 Lbs/Sy/inch 
(3) Subgrade weight based on 1.62  T n/Cy (dry- compacted) o 

 
Table 3:  Basis of Estimate for Temporary Erosion Control Items 

 
Item Description Rate  Quantity 

 
   164  Broadcast Seed (Temp)(Warm)     33414 SY 
   164  Broadcast Seed (Temp)(Cool)     33414 SY 

 166*  Fert (12-12-12) 425 Lbs /Ac   2.93 Ton 
   168  Vegetative Watering 140 Mg/Ac   3310 Mg 
   730  Strip Mowing 6 Cycles/yr*2 

Yrs 
  176 AC 

                *For contractor’s information only 
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
General: 
 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be 
considered subsidiary to the various bid items. 
 
Prior to contract letting, bidders may obtain a free computer diskette or electronic files 
(from the engineer’s office) that contains the earthwork information.  If copies of the 
actual cross-sections, in additional to or instead of the diskette, are requested, they will 
be available at the engineers office for borrowing by copying companies for the purpose 
of making copies for the bidder at the bidders expense. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the 
enclosed data with appropriate plans, specifications and estimate for the project(s). 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 46.1 acres.  However, the 
Total Disturbed Area (TDA) will establish the required authorization for storm water 
discharges.  The TDA of this project will be determined by the sum of the disturbed area 
in all project locations in the contract, and all disturbed area on all Project-Specific 
Locations (PSL) located in the project limits and/or within 1 mile of the project limits.  The 
department will obtain an authorization to discharge storm water from the Texas 
Commission on Environmental Quality (TCEQ) for the construction site as shown on the 
plans, according to the TDA of the project. The contractor will obtain any required 
authorization from the TCEQ for the discharge of storm water from any PSL for 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the appropriate 
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL 
located in the project limits or within 1 mile of the project limits. Follow the directives and 
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination 
System, Construction General Permit (TPDES, CGP). 

 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.   
 
Furnish project schedule in CPM format in accordance with SP008-049.  If at any time 
during construction of this project the Contractor falls more than 15 days behind his 
schedule, submitted under provisions of Article 8.2, he shall furnish the Engineer with an 
updated realistic construction schedule.  
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective 
area to coordinate electrical services installations. 
 
Questions prior to letting may be submitted by e-mail or fax to all three below and will be 
answered by e-mail or fax (e-mail: 
   CLAUD P. ELSOM III: CELSOM@DOT.STATE.TX.US
   CHRIS W. BEHNKE: CBEHNKE@DOT.STATE.TX.US
   LINDA DILLON: LDILLON@DOT.STATE.TX.US
   FAX:   1-940-383-2267 
A file containing these questions and answers will be available for review at the area 
engineer’s office located at 2624 W. Prairie, Denton, TX, 76201. 
 
All shop drawings, working drawings or other documents which require review by the 
Project Engineer will be submitted by the Contractor sufficiently in advance of scheduled 
construction to allow no less than thirty (30) calendar days for review and response by 
the Project Engineer. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
The following standard detail sheets have been modified: 
MC-10-7 (MOD) 
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal 
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for 
locates a minimum of 48 hours in advance of excavation.  For irrigation systems, call 
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 
hours in advance of excavation.  If city or town owned irrigation facilities are present, call 
the appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation. 
 
The contractor shall take extreme care when excavating or drilling in the vicinity of 
utilities.  The contractor may be required to probe or expose these facilities.  The 

                                                   General Notes Sheet D          

mailto:CELSOM@DOT.STATE.TX.US
mailto:CBEHNKE@DOT.STATE.TX.US
mailto:LDILLON@DOT.STATE.TX.US


Project Number: C 2980-01-008  Sheet  
 
County: Denton  Control: 2980-01-008  
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contractor will be responsible for damages to utilities if the damage is caused by 
negligence or failure to have locates performed.  
  
If any overhead or underground power lines need to be de-energized, the contractor 
shall call the power company to do this work.  Any cost associated with de-energizing 
the power line and/or any other protective measures required shall be at the contractor’s 
expense. 
 
The contractor shall not place pedestrian crosswalk and stop bar pavement markings 
until pedestrian signals and push buttons are installed and operational. 
 
Item 8: 
 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Saw-cutting the existing intersection pavement, for removal, will be limited to two weeks 
in advance of removal. 
 
To expedite intersection construction; the contractor may utilize hot mix asphalt concrete 
(HMAC) at a depth of one-half the plan thickness for lime treated subgrade in-lieu of the 
lime treated subgrade.  The additional excavation and HMAC will be calculated for 
payment using the appropriate bid items.  Overruns due to excess excavation for the 
added HMAC will not be paid for directly but is subsidiary to the HMAC.  HMAC will be 
considered “small placements.” 
 

Intersection 
Free 

Intersection 
Impact Days 

(days) 

Daily 
Intersection 

Rental Charge 
($) 

FM 423 Phase 1A-B 8 400 
FM 423 Phase 1C 9 400 
FM 423 Phase 1D 8 400 
FM 423 Phase 1E 9 400 
FM 423 Phase 1F 7 400 
FM 423 Phase 1G 7 400 
FM 423 Phase 1H 7 400 

Teel Phase 3A 13 400 
Teel Phase 3B 8 400 
Teel Phase 4A 9 400 
Teel Phase 5A 11 400 
Teel Phase 5B 10 400 

 
Item 100: 
 
The limits of preparing right of way will be measured from Sta. 50+30.00 to Sta. 
200+00.00 along the centerline of construction. 
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
A significant portion of this project will have newly acquired Right of Ways and 
Easements.  The contractor is encouraged to perform a site visit to obtain a 
comprehensive understanding of all of the obstructions such as, but not limited to, 
fences and gates which will be required to be removed and disposed of under this item.    
 
The contractor will need to contact and document contacts with the adjacent property 
owners in situations where private irrigation systems extend onto TxDOT Right of Way to 
give them notice that these systems will be removed and possibly damaged during 
construction activities.  If the adjacent property owner does not remove the components 
of the system from the right of way within one week of being notified; the contractor will 
be allowed to remove the irrigation system(s) within the Right of Way and shall cap each 
irrigation pipe that extends onto the ROW at or near the ROW line using common 
industry materials and methods. Payment for this work will be considered included in this 
item. 
 
Item 104: 
 
In those areas where the pavement is not to be overlaid, provide a smooth surface after 
the curb removal.  Planing or grinding is considered an acceptable method at these 
locations.  Measurement and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
Saw cutting of concrete will be full depth where portions are to remain. 
 
Items 104 and 496: 
 
Concrete pavement removed as a result of removing the inlets will not be paid for 
directly but will be considered as subsidiary to Item 496. 
 
Removal of all concrete and structures of the types specified in the plans will be paid for 
under the pertinent bid item.  The removal of other types of obstructions encountered will 
be paid for under Item 100, if applicable. 
 
Item 110 and 132: 
 
Excavation for driveways, sleeper slabs, alleys and intersections will not be paid for 
directly, but will be considered subsidiary to this item. 
 
Items 110,132 and 164: 
 
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 
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When lime treatment is permitted, apply lime slurry in accordance with Item 260, “Lime 
Treatment (Road-Mixed).”  Furnish material containing sulfate at or below the threshold 
of 5000 parts per million (ppm).  For material with sulfate levels greater than 3000 ppm, 
allow the mixture to mellow for at least 3 days, or as directed. The engineer will test 
material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit. Notify the engineer 48 hours before beginning to 
lime treat the material. 
 
Shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 
 
Perform vertical tracking on slopes to temporarily stabilize soil.  Provide equipment with 
a track undercarriage capable of producing a linear soil impression measuring at least 
12 inches in length by 2 to 4 inches in width by ½ to 2 inches in depth.  Do not exceed 
12 inches between track cleats.  Install continuous linear track impressions where the 
minimum 12 inches in length impressions is perpendicular to the direction of water flow.  
This will not be paid for directly but considered subsidiary to this item. 
 
Item 132:  
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet A).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 
Tex-121-E, figure I, page 5 to calculate the amount of lime required.   Furnish material 
that has soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E.  
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way to the department.  Contact the engineer for a 
list of approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans.  The engineer will 
test material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit.  Lime treatment and testing of this material will not 
be paid for directly, but will be considered subsidiary to this item. 
 
Item 260:  
 
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square 
yard to cure lime, as directed.   
 
Provide Commercial Lime Slurry and apply lime by slurry placement method. 
 
Item 301:  
 
Provide liquid antistripping agents unless otherwise directed.   Provide manufacturer’s 
instruction for liquid antistripping agent.  
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Add the minimum percentage determined by the manufacturer and try subsequent trials 
at 0.25% increments, unless otherwise instructed by the manufacture.   
 
Items 305: 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Properly dispose of unsalvageable material at your own expense. 
 
Slope longitudinal faces greater than 1 ¼"To a minimum of 1:1 slope at the end of the 
work period if traffic is able to traverse the joint.  Slope transverse tapers to a minimum 
of 36:1 at the end of the workday.  Remove the taper prior to continuing the milling.   
 
For open shoulder sections, plane the asphalt so the flow of water is not impeded at the 
shoulder edge or across the surface.  Added planing up to three feet in width outside the 
lines and grades of the plans, necessary to provide proper drainage, will be subsidiary to 
the bid item.   
 
Separate the asphalt pavement from the base material.  Stockpile the asphalt pavement 
at the intersection of US 377 and US 380 east of Denton.  Place the asphalt pavement 
material in a stockpile that meets the dimensions and requirements designated by the 
engineer.    
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  
Furnish adequate equipment at the stockpile to keep and leave the materials in a neat 
and orderly manner.   
 
Contractor may take possession of 12,000 TONS of recycled asphalt pavement as 
shown below for use in ACP, for fill in medians per plans, and for temporary driveway 
access. 
 
  Total RAP      24,419 Tons 
  Contractor use  12,500 Tons 
  Stockpile   11,919 Tons 
 
If determined by the Engineer to be necessary, replace standard sweepers with vacuum 
type sweepers to control excessive dust.  Vacuum type sweepers will be subsidiary to 
the bid item. 
 
Items 340, 341, 342, 344, 346, SS3000 and SS3001: 
  
Place hot mix asphalt when the roadway surface temperature is equal to or higher than 
the temperatures listed in Table 4 unless otherwise approved. Measure the roadway 
surface temperature with a handheld infrared thermometer. The Engineer may allow 
mixture placement to begin prior to the roadway surface reaching the required 
temperature requirements if conditions are such that the roadway surface will reach the 
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required temperature within 2 hrs. of beginning placement operations. Unless otherwise 
shown on the plans, place mixtures only when weather conditions and moisture 
conditions of the roadway surface are suitable in the opinion of the Engineer.  
 

 
Table 4: Minimum Pavement Surface Temperatures 

 

  
Minimum Pavement Surface 

Temperatures 
in Degrees Fahrenheit 

Specification 
Item Number 

High Temperature 
Binder Grade 

Subsurface 
Layers or Night 

Paving Operations 

Surface Layers 
Placed in Daylight 

Operations 
PG 64 45 50 
PG 70 551 601Items 340, 341 & 

344 PG 76 601 601

PG 76 651 701Items 342 and 346 
SS 3000 & SS 3001 Asphalt Rubber (A-R) 651 701

 
Note 1: Contractors may pave at temperatures 10°F lower than the values shown in 
Table 4 when utilizing a paving process or equipment that eliminates thermal 
segregation. In which cases, the contractor must use either an infrared bar attached to 
the paver, or a hand held thermal camera, or a hand held infrared thermometer operated 
in accordance with Test Method 244-F to demonstrate to the satisfaction of the engineer 
that the uncompacted mat has no more than 10°F of thermal segregation.  
 
Items 341: 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B. 
 
The use of Recycled Asphalt Pavement (RAP) will not be allowed in the top four (4) 
inches of any final HMAC sections where HMAC is the final surface. 
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Provide PG binder 70-22 in Type C mixture. 
 
Use no more than 20% RAP in Type A or B HMAC mixtures.   
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Item 360: 
 
The pavement widening joint detailed in plan is to be used at all locations where 
concrete pavement is to be placed adjacent to existing concrete pavement. This joint will 
use 33 inch #6 bars at 36 inch c-c spacings with 12 inch embedment into the existing 
concrete with an approved epoxy. Holes for the tiebars shall be made by coring impact 
drilling will not be permitted. Payment for installation of these joints will not be made 
directly, but will be considered subsidiary to this item. 
 
Use of multiple piece tiebars will be required.  Provide chairs for multiple piece tiebars, 
threaded connectors or other adequate devices, used in concrete paving, or tie them to 
the pavement reinforcing steel.  If approved by the engineer for specific areas, in lieu of 
multiple piece tiebars, drill holes into the pavement and grout straight tiebars in place 
with epoxy.  Use a non-impact, rotary core drill to prevent damage to the pavement 
unless otherwise directed.  Clean the drill holes and then completely fill with epoxy 
before inserting the tiebar.  Do not bend the tiebars or insert them into plastic concrete 
without the approval of the engineer. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous 
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in 
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the 
pavement to receive the curb as directed.  This work and materials will not be paid for 
directly, but is considered subsidiary to this item.  

Stockpile the concrete aggregates at the plant site. 
 
Provide a curing machine equipped with rubber tires, or other acceptable arrangement, 
so that the machine will span the pavement and monolithic curb.  
 
Place construction, sawed and contraction joints in accordance with the pavement detail 
sheet and as directed. Joint locations, other than as shown on the plans, are subject to 
approval.  Pavement leaveouts are required on this project as necessary to provide for 
traffic at driveways and side streets as shown in the plans or as directed.  The cost of 
providing these leaveouts, including the construction of a suitable crossover connection 
at each site, is not paid for directly but is considered subsidiary to this item. 
 
If a traveling form paver is used, provide one equipped with an electronically operated 
horizontal control device. 
 
Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse 
joints. 
 
Backfill is not paid for directly but is considered subsidiary to pertinent Items.  
 
Item 360 and 421. 
 
When needed, Contractor personnel performing job-control testing on concrete must be 
ACI- Certified. Provide a copy of certification paper to the Engineer upon arrival and 
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before testing at job site. Furnish hard copies of calibration reports for testing equipment 
when non-TxDOT approved equipment is used to test concrete. 
  
The engineer may allow the use of local commercial laboratories under contract to 
provide these services.  
 
Item 400: 
 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent 
Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide 
cement stabilized backfill to a depth shown on the plans.  The aggregate shall conform 
to the requirements of Article 421.2.E.2.  
 
Item 416: 
 
The contractor shall probe before drilling foundations to determine the location of utilities 
and structures.  Foundations shall be paid for once regardless of extra work caused by 
obstructions. 
 
Provide a smooth finish for all portions of drill shafts extending above proposed ground.  
A 3/4 inch chamfer shall be formed on the top edge of each signal pole foundation.  This 
work will not be paid for directly, but shall be subsidiary to this item. 
 
Item 421: 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates 
will be provided by the Engineer. 
 
Provide sulfate resistant concrete for box culverts and drill shafts. High performance 
concrete meets the requirement for sulfate resistant concrete when Class C fly ash and 
Type I cement is not used in the mix design.   
     
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete 
elements except drill shafts and mass concrete pours. 
 
Provide compression testing equipment. 
 
Air-entrain all concrete except for Class "B" and concrete used in drilled shafts. For 
structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the 
air content at the job site. Limit the adding of air bags in the field to one trial.  Do not 
reject the load of concrete due to low air content; accept concrete based on strength 
tests.      
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If the % air is an ongoing problem, the engineer may suspend the use of the concrete 
design or supplier at any time. 
  
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete 
boxes or pipe will not be paid for directly but will be considered subsidiary to the various 
bid items. 
 
Where storm drains dead-end, plug with a concrete plug of a thickness equal to 1-1/2 
inches per foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of 
the plugs shall be included in the unit price bid per foot of the various storm drain pipes. 
 
Item 465: 
 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  Supply 
un-painted cast iron inlet grate and frame and/or cast iron manhole frame and cover. 
 
Item 465 and 466: 
 
Backfill all excavations for curb inlets, inlet extensions, manholes, junction boxes, 
headwalls, wingwalls, etc. with flowable backfill.  The flowable backfill shall extend a 
minimum distance of two foot away from the outside face of the structure around the 
pipe(s) or box(s) attaching to the inlets, etc. along the centerline of the pipe or to the 
limits of the excavation which ever is greater. The flowable backfill will need to be done 
in conjunction with the stage construction of the drainage structures.  This will be 
considered included in the price of the structures.   
 
Item 467:
 
Riprap will be required.  
 
Item 496:
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
Item 502: 
 
Work will not be allowed to occur simultaneously on both sides of the roadway at the 
same location.  
 
Contractor must coordinate with other construction Contractors on adjacent roadways 
during construction. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes for which this requirement has not been 
met.   
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When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement with 
at least a 3:1 slope using an acceptable material to support vehicular traffic.  Carefully 
remove and dispose of this material when work resumes.  Backfilling pavement edges, 
and the materials required for the work will be subsidiary to this item.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Object Marker (OM-2Y) 
alongside the stockpile for every 100 feet of stockpile length.   
 
Limit lane closures along existing FM 2934 to the hours between 9:00 am and 3:30 pm.  
Work in other areas of the project is not restricted to this time frame.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Shadow vehicles equipped with truck mounted attenuators are required as shown on 
traffic control plan (tcp) standards 
 
Upon placement of one-way traffic construction, entire driveway shall be constructed in 
28 days using HES concrete. 
 
Changeable message signs, as shown on the Traffic Control Sheets or Stage/Phase 
construction sheets, will be considered included in Item 502.  The contractor shall 
determine the number of required changeable message signs based on their 
construction schedule.  If the message is to remain static for more than 14 calendar 
days; static work zone signs of ample size on crash approved supports may be detailed 
and submitted for approval for use in-lieu of using changeable message sign(s). 
  
Placement, programming, fuel and maintenance, etc. of CMS's will be subsidiary to this 
bid item.   
 
Item 504: 
 
The contractor will be required to furnish one field office, type E, and laboratory, type E, 
at the project site. The field office shall provide a minimum of five hundred (500) square 
feet of gross floor area.  The floor will be partitioned into a minimum of two rooms and 
furnished with doors, floor covering and a minimum of two windows in each room.  The 
doors and windows shall be reinforced with burglar bars of similar protection.  The bath 
room needs to be at least 6 ft. x 7 ft. the building shall have at least one equipment 
storage closet that provide a minimum of 3 ft. x 3 ft. of floor space or equivalent, and 
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shall have provisions for locking securely.  The building shall have two exterior doors. 
Steps for exterior doors shall have hand railings.  The furniture for the field office shall 
include two desks, one computer desk and a 4-drawer metal filing cabinet.  The field 
laboratory shall not be a metal structure. It shall have minimum dimensions of 8 ft. x 12 
ft., and include a turbine vent or equivalent.  The structure will be wired for electricity with 
all outlets being ground fault indicators and have a window of at least 18 inch x 24 inch 
in size and located on the opposite side of the structure from the door. 
 
The contractor will furnish one asphalt mix control laboratory (type D) At each asphalt 
mixing plant used for this project. The asphalt mix control laboratory (type D) shall meet 
the dimensional requirements specified for a field laboratory (type A).  The contractor will 
be required to provide one computer and printer with internet access at each plant used 
for this project. No direct compensation will be made for providing these items at the 
asphalt mixing plant(s). 
 
A 10 lb. type a, b, c fire extinguisher will be furnished for each room of all facilities 
furnished under this item. 
 
An all weather parking area for state vehicles shall be provided adjacent to the field 
office.  The minimum size of the parking area shall be 60 feet by 40 feet and have 
adequate security lighting.  The entire area shall be enclosed in a 6-foot high fence.  A 
lockable vehicle gate shall be provided.  This parking area shall not be paid for directly 
but will be considered subsidiary to the various bid items. 
 
The contractor will furnish beam curing tanks.  The tanks shall be elevated to a 
maximum height of one (1) foot above the ground or as approved by the engineer. 
 
The field office and required furnishings shall be equivalent or better in quality to that 
utilized for contractor's field office. 
 
The wage board will be of sufficient size for all required paperwork and all weather. 
 
It shall be the entire responsibility of the contractor to maintain all field offices as 
approved by the engineer. 
 
The contractor shall provide one local phone line to the field office. The contractor shall 
supply one phone jack and one telephone per room in the field office. The cost of the 
phone installation and various monthly phone service charges shall be the contractor’s 
responsibility. 
 
Provide and maintain one (1) copier capable of making 11” x 17” high-speed copies with 
feeder-tray. 
 
Provide and maintain one (1) desktop computer, one (1) laptop computer with unlimited 
aircard and one (1) printer at the field office and provide internet service using a digital 
subscriber line (DSL) or a cable connection. DMS-10101, “Computer Equipment” is in 
the Department Material Specifications Manual and can be found @ the following site: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/gsd/manuals/dms.pdf
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Toner and print cartridge in excess of one (1) each per color per month will be paid for 
by invoice at the request of the contractor. 
 
Provide sealed bottled water, a bottled water cooler and disposable paper cups in each 
Lab and in the Field Office. 
 
Provide telephone service at each field laboratory and office. 
 
Item 506:    

 
SW3P Maintenance Reports are made every seven calendar days.  Make corrections as 
soon as possible before the next anticipated rain event or within seven calendar days 
after being able to enter the site to work for each BMP.  A BMP site being "Too Wet to 
Work" is the only acceptable reason for not accomplishing the corrections with the seven 
calendar day time limit and should be thoroughly documented on Form 2118.  If 
maintenance corrections are not made within this time frame then all work will cease, 
time charges will continue until SW3P is brought into compliance and is documented on 
Form 2118 after TxDOT review.  
 
This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and 
Notice of Intent or Construction Site Notice.  Laminate the sheets and bond with 
adhesive to 36" X 48" plywood sign blanks.  Ensure the sheets remain dry.  Apply Type 
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white 
lettering, centered at the top.  Attach the signs to approved temporary mounts and locate 
at each of the project limits or as directed by the Engineer.  SW3P Signs, maintenance, 
and repostings will be subsidiary to Item 502. 
 
Curb Inlet Sediment Protection devises as detailed on the Curb Inlet Sediment 
Protection Sheet will be paid for by the Linear Foot.  The price is full compensation for 
furnishing and placing the devise, maintenance, sediment removal, and removal.   
 
Item 508:  
 
Transition pavement to be constructed in accordance with Item 508 and will be 
considered subsidiary to Item 502. 
 
Testing of materials used in the construction of temporary detour may be waived when 
approved by the Engineer.  
 
Item 512: 
 
Furnish low profile concrete barrier as detailed on the Low Profile Concrete Barrier  
Standards. Retain possession of the barrier at the end of the project. 
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Contact Denton Area Office at 940-387-1414 to pick-up and return concrete traffic 
barrier from the storage area located at the IH 35E and IH 35W interchange.  Number 
and repair concrete traffic barrier prior to returning to stockpile area.  Provide necessary 
connection hardware for installation of concrete traffic barrier.  Retain possession of 
connection hardware provided for this project.  Remove damaged barrier from the 
project.  This work is subsidiary to Item 512. 
 
Item 529: 
 
Provide grooved joints at 10’ intervals and ¾ inch expansion joint material for doweled 
curb at the same locations as on the existing pavement.   
 
For curb and gutter sections, provide grooved joints at 10 ft intervals and ¾ in expansion 
joint material at a maximum of 50 ft centers and at all radius points and inlets.   
 
Curb and gutter transitions will be paid for by the foot at the unit price for the 
corresponding curb or curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
Curb transition is paid for as Type II curb. 
 
The installation of curb openings is not paid for directly, but is considered subsidiary to 
this item. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous 
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in 
the proposed areas, as detailed in standard sheet CCCG-01, and apply approved epoxy 
resin to the pavement to receive the curb as directed.  This work and materials will not 
be paid for directly, but is considered subsidiary to this item.   
 
Item 540: 
 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 542: 
 
Salvage metal beam guard fence removed from this project and haul to and stockpile at 
the storage area located at  the IH-35E and IH-35W interchange.  The work involved in 
hauling this material will not be paid for directly, but will be considered subsidiary to this 
item. 
 
Item 585: 
 
Use Surface Test Type A on channelized turn lanes, intersections and driveways. 
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Use Surface Test Type B on all mainlanes.  Use pay adjustment schedule 2 for this 
project for all travel lanes.  Corrective action will be required on all travel lanes if the IRI 
is greater than 95. 
 
Localized roughness penalty will be assessed in accordance with 585.3.D.2.C. (1). 
 
Item 610, Roadway Illumination Assemblies: 
 
Luminaire ballasts for new traffic signal mast arm poles shall be rated for operation at 
240 volts and new fixtures shall be 250W metal halide. 
  
The luminaire housings shall be powder coated using RAL 9017 (traffic black) paint or 
engineer approved equal.  The covers for the luminaries shall be a clear flat-glass insert. 
 
When luminaires are to be installed on mast arm poles, a separate terminal strip in the 
signal pole access compartment shall be provided.  The terminal strip shall be 4 circuit 
Buchanan type 104SN or Kulka type 985-GP-4CU or equivalent. 
  
The conductors from the service pole to the terminal strip shall be No. 8 XHHW wires.  
The conductors from the terminal strip to the luminaire shall be No. 12 XHHW wires.   
 
Item 618, Conduit: 
 
All conduit shall be installed at a depth of 36” below grade. 
 
The locations of conduit and ground boxes are diagrammatic only and may be shifted by 
the engineer to accommodate field conditions. 
  
If conduits are bored, conduit shall be placed under existing pavement by an approved 
boring method unless otherwise directed by the engineer.  Pits for boring shall not be 
closer than 2 feet from the edge of the pavement unless otherwise directed by the 
engineer.  Water jetting will not be permitted. 
  
If boring is used for under pavement conduit installations, the maximum allowable over-
cut shall be 1 inch in diameter. 
  
If conduits are bored, the vertical and horizontal tolerances shall not exceed 18 inches 
as measured from the intended target point. 
  
The use of a pneumatically driven device for punching holes beneath the pavement 
(commonly known as a "missile") will not be permitted on this project. 
  
The contractor shall install a non-metallic pull rope in conduit runs in excess of 50 feet. 
  
A colored cleaner-primer shall be used on all PVC to PVC joints before application of 
PVC cement. 
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The contractor shall seal all conduit ends with a permanently soft, non-toxic duct seal.  
The duct seal must not adversely affect plastic materials or corrode metals. 
 
Conduit installed for future use shall have non-metallic pull ropes installed and shall be 
capped using standard weather tight conduit caps, as approved by the engineer.  This 
work shall not be paid for directly but shall be considered subsidiary to this item. 
 
Existing conduit may be proposed for reuse in this project.  If the existing conduit cannot 
be used, repair or replace this conduit as directed.  Repair of the conduit will be paid for 
as “extra work” on a force account basis.  Probe the existing conduit when locating drill 
shafts so that its condition will be known before it is needed. 
 
When using existing conduit, ensure that all conduits have bushings and are cleaned of 
mud and debris.  This work will not be paid for directly, but shall be subsidiary to this 
item. 
 
Use materials from prequalified producers as shown on the Construction Division (CST) 
of the Texas Department of Transportation (TxDOT) material producers list.  Use the 
following website to view this list: 

.http://www.dot.state.tx.us/business/materialproducerlist.htm  
 
The locations of the 2-4” PVC pipes conduits as shown at various locations on the Plan 
and Profile sheets are for diagrammatic purposes only.  These pipes are as detailed on 
plan sheet ‘Miscellaneous Roadway Details Sheet 2 of 2’ “PVC Detail”.  The contractor 
will be required verify available water sources prior to installation. The contractor shall 
also provide to the engineer the proposed method of installation, detailing how the 
conduits, lime treated subgrade and storm sewer system will avoid each other.  Open 
cutting of the lime treated subgrade will not be considered an acceptable method.  The 
contractor will be required to field  locate and determine the X, Y, Z coordinates for each 
end of each set of conduit runs and shall present this information to the TxDOT Project 
Manager,  in data base format, prior to the processing of the monthly estimate in which 
the installation took place.  The contractor shall prepare as-built sheets describing the 
location of each conduit set (ex. 58 ft. left of Sta. ###) along with the coordinates in a 
table format for inclusion of the as-built plans.  
 
Item 620, Electrical Conductors: 
 
When two or more conductors are present in one conduit or enclosure, identify the 
conductors as shown in the “electrical details” (ED) standard sheets.  If the identification 
tag with two plastic straps is too large for the conductors, a tag with a single plastic strap 
may be used if approved by the engineer.  Each tag shall indicate circuit number, letter, 
or other identification as shown on the plans. 
 
Do not use non-certified persons to perform electrical work.  See item 7.15 electrical 
requirements and special provision to Item 7 for additional details. 
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Item 624, Ground Boxes: 
 
All ground boxes used for signals shall have "Traffic Signals" and "Danger-High Voltage" 
imprinted on the cover. 
 
When using existing ground boxes, ensure that the ground boxes are clean, properly 
secured, and have a minimum of 9 inches of gravel as a base.  This work will not be paid 
for directly, but shall be subsidiary to this item. 
 
Item 628, Electrical Services: 
 
The contractor shall relocate the existing overhead type ‘GC’ electrical service at FM 423 
to the location shown on the plans.  This work shall be coordinated with Co-Serv Electric 
utility and will be paid for under item 681, “Temporary Traffic Signals”. 
 
All neutral wire shall be white insulated wire only. 
 
Item 636: 
 
Attach high intensity sheeting applied to extruded aluminum panels to each individual 
extrusion. Lap each extrusion’s horizontal edge with sheeting and do not bridge 
horizontal gaps between extrusions.   
  
Install new overhead signs tilted "down" at 3º. Furnish and obtain approval of all shop 
drawings detailing the method to accomplish this installation.  All material and labor 
required for this special installation is considered subsidiary to Item 636. 
  
Place new guide signs on existing overhead sign structures and bridge rail supports.  
Existing attachment hardware may be reused as permitted.  Sign support brackets may 
be cut or removed as directed; however do not extend or lengthen existing brackets.  
Furnish any additional sign attachment hardware, support brackets, etc. as required.  
Payment will not be made for the additional brackets, but is considered subsidiary to this 
Item. 
 
Ensure the minimum vertical clearance, as shown in the plans, at the highpoint of the 
roadway after the installation of all overhead signs. Mount new overhead signs with 46% 
of the sign height positioned below the centerline of the truss, or obtain approval for any 
exceptions.   
 
Disconnect all sign lighting fixtures on overhead sign structures at the service poles and 
remove the service poles where indicated on the plans.  Abandon associated conduit as 
directed at these locations.  Contact the appropriate power company and close the 
accounts at these locations. Notify the TxDOT signal shop at (214)320-6682 when the 
accounts have been closed and remove the meters at these locations and deliver them 
to the TxDOT signal shop.  Remove existing sign lights on all sign structures and bridge 
mounted signs within the project limits. Disconnect and isolate any existing electrical 
power supply prior to removal of the sign lights. 
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The contractor shall relocate the existing overhead type ‘gc’ electrical service at FM 423 
to the location shown on the plans.  This work shall be coordinated with Co-Serv electric 
utility and will be paid for under item 681, “temporary traffic signals”. 
 
Item 644, Small Roadside Sign Supports and Assemblies: 
 
Any signs required that are not detailed on the plan sheets shall be in conformance with 
the “Standard Highway Sign Designs for Texas” (SHSD Manual) and the 2006 TMUTCD 
 
Items 644, 647: 
 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign 
support towers, obtain verification of all proposed locations. 
  
Base all sign support quantities for pipe and structural steel on the dimensions shown on 
the approved shop drawings or as approved in writing.  Make calculations for 
measurement of the sign support quantities from the approved shop drawing in 
accordance with Article 9.1 of the standard specifications.  Measure increases or 
decreases in quantities caused by changes in design after the shop drawings are 
approved as specified and revised quantities will be the basis for payment. 
 
Provide field galvanizing and metallizing equipment, as per Item 445, at all times and 
make repairs to galvanized surfaces according to the above specification item at 
intervals as directed.  
  
After sign supports with signs attached have been erected, wash individual units 
requiring cleaning with an approved cleaning solution to remove all grease, oil, dirt, 
smears, streaks, and other foreign particles. 
  
Torque the anchor bolts for only the Exit Gore signs to 60 foot-pounds. 
 
Item 666: 
 
Provide Type III glass traffic beads that meet the requirements of departmental materials 
specifications DMS-8290. 
 
Item 672: 
 
Black adhesive will be used on asphalt pavements.  White adhesive will be used on 
concrete pavements. 
 
Item 677: 
 
Grinding of pavements is not allowed to eliminate pavement markings. 
 
Placement of paint or thermo is not allowed to eliminate pavement markings. 
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Item 680, Installation of Highway Traffic Signals: 
 
This project shall consist of furnishing and installing all materials and equipment 
necessary for a complete signal system at the proposed locations.  In addition to these 
items, the contractor shall be responsible for the following: 
  
1.  Furnishing and installing all regulatory signs for mounting on signal poles and mast 
arms.  These signs shall be furnished in accordance with item 636, will not be paid for 
directly, and shall be considered subsidiary to item 680.  Signs shall be mounted with 
Astro-Sign Brac or Signfix aluminum channel or equal as approved by the engineer. All 
signs shall have type C sheeting. 
  
2.  Submittal literature shall be provided for all contractor furnished traffic signal 
equipment prior to installation. 
  
3.  The contractor shall have a qualified technician at the project site along with traffic 
signal technicians and engineers from the City of Frisco to place the permanent traffic 
signals in operation. 
  
4.  During the thirty-day test period, the contractor shall utilize qualified personnel to 
respond to and diagnose all trouble calls.  He shall repair any malfunctions to signal 
equipment he supplied on the project.  A local telephone number (not subject to frequent 
changes) where trouble calls are to be received on a 24-hour basis shall be provided to 
the engineer by the contractor.  The contractor's response time to report calls shall be 
within a reasonable travel time from a Dallas address, but not more than two (2) hours 
maximum.  Appropriate repairs shall be made within 24 hours.  The contractor shall 
place a log book in each controller cabinet and keep a record of each trouble call 
reported.  He shall notify the engineer of each trouble call.   
 
5.  Relocating existing street name signs for mounting on signal poles and mast arms.  
Contractor shall furnish mounting hardware for street name signs. 
  
6.  The contractor shall relocate the existing Opticom detectors and video detection 
cameras from the temporary signals to the new mast arm signals as shown on the plans. 
 
7.  The contractor shall install the Opticom cable supplied by the City of Frisco.   
 
8.  The contractor shall notify the city traffic signal staff 48 hours prior to needing access 
to the existing traffic signal cabinets.  
 
No extra compensation will be allowed for fulfilling the requirements stated above. 
  
Item 681, Temporary Traffic Signals: 
 
This project shall consist of furnishing and installing all materials and equipment 
necessary for the complete signal setup at the proposed locations to be utilized during 
roadway construction.  In addition to these items the contractor shall be responsible for 
the following: 
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1. The contractor shall provide adjustments and maintenance of the existing traffic 
signals and temporary signals or a combination of both from the time construction begins 
on the project until the permanent traffic signals are placed in operation.  Adjustment and 
maintenance of the temporary traffic signals should be in accordance with the layout 
sheets and traffic control plan during the roadway construction.   
 
2.  All signal heads shall be re-guyed and the cable re-strapped after adjustments to 
head locations have been made. 
  
3.  All signal heads that are to be relocated shall be done so during the same day.  
Portable stop signs at all approaches will be required any time the signals are 
inoperable.  Relocation of Opticom detectors, video detection cameras, and street name 
signs shall be done within 48 hours of the signal head and controller relocation. 
  
4.  Bottom tether cable for signal heads and signs will only be required for the FM 423 
intersection. 
  
5. Submittal literature shall be provided for all contractor furnished traffic signal 
equipment prior to installation.  New vehicle and pedestrian signal heads for temporary 
signals shall use LED displays. 
  
6.  The contractor shall have a qualified technician at the project site along with traffic 
signal technicians and engineers from the City of Frisco to place the relocated temporary 
signals in operation.  
  
7.  The temporary traffic signals at Teel Pkwy and Legacy Drive shall be removed after 
the permanent signals become fully operational.  The FM 423 temporary signals shall 
remain in operation after completion of the project.  The equipment shall be salvaged 
and remain the property of the applicable agency or the contractor.  Equipment to be 
salvaged shall consist of poles, signal heads, controller cabinets, and any other 
equipment as directed by the engineer.  TxDOT owned equipment will become the 
property of the contractor.  City-owned equipment shall be delivered to the City of Frisco 
traffic signal storage facility after giving 48 hours notice. 
 
8.  During the roadway construction period, the contractor shall utilize qualified 
personnel to respond to and diagnose all trouble calls.  He shall repair any malfunctions 
to signal equipment he supplied on the project.  A local telephone number (not subject to 
frequent changes) where trouble calls are to be received on a 24-hour basis shall be 
provided to the engineer by the contractor.  The contractor's response time to report 
calls shall be within a reasonable travel time from a Dallas address, but not more than 
two (2) hours maximum.  Appropriate repairs shall be made within 24 hours. The 
contractor shall place a log book in each controller cabinet and keep a record of each 
trouble call reported.  He shall notify the engineer of each trouble call.  
 
9.  Relocating existing street name and regulatory signs for mounting on signal spans.  
Furnishing and installing new regulatory signs for mounting on signal spans.  Contractor 
shall furnish mounting hardware for the signs. 
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10.  Relocating existing FM 423 electrical service to location shown on the plans.  
  
11. Furnishing and installing new concrete slab and base, and installing new controller 
cabinet (furnished by City) at FM 423 as shown on the plans.  Contractor shall pick up 
controller cabinet from the City after giving 48 hours advance notice. 
  
No extra compensation will be allowed for fulfilling the requirements stated above. 
  
Item 682,  Vehicle and Pedestrian Signal Heads: 
 
All signal head attachments shall be designed such that the wiring to each signal head 
shall pass from the mast arm through the signal head bracing or attachment hardware to 
the signal head.  No exposed cable or wiring will be permitted. 
 
The signal head-to-mast arm connection must allow for adjustment about the horizontal 
and vertical axis. 
  
Traffic signal heads for the permanent signals on this project shall be black 
polycarbonate with one-piece black polycarbonate back plates.  Back plates, louvers (if 
required), and the inside of the visors shall have a flat black finish. 
 
All mast arm mounted signal heads shall be turned down and all other signal heads shall 
be covered with burlap or other material approved by the engineer until placed into 
operation. 
  
Signal heads mounted on poles and mast arms shall be level and plumb and aimed as 
directed by the engineer. 
  
Item 684, Traffic Signal Cables: 
 
The conductors in the Type A signal cable shall be No. 14 AWG. 
  
A separate multiconductor cable (14 AWG) shall be used inside pedestal poles and mast 
arm signal poles from the terminal strip to each signal head as shown on the plans. 
  
Each cable shall be identified as shown on the plans (cable 1, etc.) With permanent 
marking labels (Panduit Type PLM standard single marker tie, Thomas & Betts Type 
548M or equivalent) at each ground box, pole base and controller. 
  
Item 686, Traffic Signal pole Assemblies (Steel): 
 
All traffic signal mast arm pole and pedestal pole assemblies shall be powder coated.  
The powder coat paint shall be RAL 9017 (traffic black) or engineer approved equal. 
 
Powder coat paint finish – all assemblies shall be hot dipped galvanized to ASTM 123 
and 153 specifications.  Once galvanizing is completed, all exposed surfaces shall be 
mechanically etched by blast cleaning to remove mill scale, impurities and non-metallic 
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foreign materials.  All surfaces visually exposed are to be coated with a urethane or 
triglycidyl (TGIC) polyester powder to a minimum film thickness of 2.0 mils.  The coating 
shall be electro statically applied and cured in a gas fired convention oven by heating the 
steel substrate to between 350 and 400 degrees Fahrenheit. 
 
Luminaire arms for new signal poles shall be 10 feet in length. 
 
Terminal strips in the signal pole access compartment shall be 12 circuit Buchanan type 
112SN, Kulka type 985-GP-12 CU or equivalent.  When more than 12 circuits are 
required, additional terminal strips of 8 circuits each shall be added. 
  
All pole shafts and mast arms for this project shall be marked with the identification 
numbers from the plans to facilitate assembly of these items in the field.  For projects 
with multiple intersections, the pole shafts and mast arms shall be identified by 
intersection. 
  
Poles shall have nuts on top and bottom (double nuts) of the base plate. 
 
Anchor bolts for mast arm signal poles shall be set so that two are in tension and two are 
in compression.  Obtain approval of anchor bolt placement from the engineer before 
placing concrete. 
  
All nuts installed on the anchor bolts for traffic signal pole assemblies need to be 
installed using an air impact wrench followed by two impacts from a striker wrench. 
 
The traffic signal pole heights and mast arm lengths shown on the plans and in the 
material summary are to be used for bidding purposes only.  Prior to fabrication, the 
contractor, in cooperation with the engineer, shall make field measurements to 
determine the actual pole height and mast arm length required.  Vertical clearance shall 
be 17 to 19 feet from the roadway surface to the bottom of the lowest point on the signal 
head assembly or mast arm.  In addition, place the signal heads a minimum of 40 feet 
and a maximum of 150 feet from the stop line.  If the nearest signal must be more than 
150 feet from the stop line, place a supplemental near-side signal head. These field 
measurements and elevations shall be determined from the actual field location of the 
pole foundations, considering all above and below ground utilities and the existing 
roadway elevations and lane widths. 
 
All signal mast arms 28 feet and longer shall be provided with vibration dampers.  
Dampers shall be 18” x 48” for arms up to 48 feet long and 16” x 66” for longer mast 
arms.  Dampers shall be installed with Astro-Sign Brac or Signfix aluminum channel or 
equal, a maximum of 3 feet from the end of the mast arm. 
 
Provide 3 pipe plugs for wiring access on strain poles. 
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 
Item 688, Pedestrian Detectors: 
 
Pedestrian push buttons shall be the type that have permanent-type signs within the 
detector unit which explains their purpose and indicates which crosswalk signal is 
actuated.  
  
The push button shall be activated by a minimum of 2 inch convex plunger.  A protective 
shroud shall encircle the plunger to deter vandalism.  The shroud shall be cast as part of 
the housing cover.  The plunger shall protrude beyond the protective shroud a distance 
adequate to accommodate the switch travel. 
  
While staking the pole locations, the contractor, along with the engineer, shall verify the 
location of the push buttons and the direction of the arrows on the signs prior to 
installation. 
 
The pedestrian push button housings shall be painted black. The contractor shall furnish 
and install Polara Navigator push button assemblies or engineer approved equal. 
 
Item 730: 
 
Mow non-paved areas within the project prior to placement of permanent vegetation.  
Mow up to eight (6) cycles per growing season. 
 
Item 5010: 
 
Provide two (2) transportable cellular telephones.  Assign each phone to a specific 
TxDOT employee associated with this project.  Provide components such as batteries, 
cases and cords as needed.  Cost of long distance calls not related to the work, or lost 
phones will be reimbursed by the individual employee to whom the phone is assigned. 
 
Provide cellular phones with a minimum of 1000 anytime minutes of service in the base 
calling plan.  Provide insurance for each phone. 
 
Item 6007, Removing Traffic Signals: 
 
The existing traffic signal poles and cables at FM 423 and Teel Pkwy shall be removed 
after the temporary signals become fully operational.  The equipment shall be salvaged 
and remain the property of the City of Frisco.  The equipment to be salvaged shall 
consist of poles, signal heads, and controller cabinets and any other equipment as 
directed by the engineer.  This equipment shall be stockpiled at the City of Frisco 
stockpile facility after giving 48 hours notice. 
 
Timber poles not set in concrete shall be completely removed without cutting off the 
pole.  Timber poles set in concrete shall become the property of the contractor. 
  
The list of material below is for the contractor's information only.  It is the responsibility of 
the contractor to verify all items and quantities listed below. 
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List of materials / labor 
Subsidiary to item 680 

   
DESCRIPTION UNIT QUANTITY
   
250W HPS Luminaire EA 7 
Sign R3-L-L EA 4 
Sign SR3-4 EA 8 
Sign R10-10L EA 4 
Sign R10-12 EA 4 
Vibration Damper EA 8 

Relocate Street Name Sign EA 8 

Relocate Video Detection Camera EA 12 

Relocate Opticom Detector EA 8 

Install Opticom Cable (Furnished by City) LF 2420 
 

LIST OF MATERIALS / LABOR 
SUBSIDIARY TO Item 681 

 

DESCRIPTION UNIT QUANTITY
 

2” PVC Conduit (Sch 40) LF 70 
4” PVC Conduit (Sch 40) LF 85 
No. 6 AWG Bare Cndr LF 115 
No. 6 AWG Type XHHW, Power LF 90 
No. 8 AWG Type XHHW, Luminaires LF 3330 
Ground Box (Type C) with Apron EA 1 
Traffic Signal Controller Base and Foundation EA 1 
Vehicle Signal Section (12 inch) EA 101 
Ped. Signal Section (2 Indications in 1 Sec) EA 10 
Back Plate (3 Section) (12 inch) EA 15 
Back Plate (4 Section) (12 inch) EA 4 
Back Plate (5 Section) (12 inch) EA 8 
7 Cndr Traffic Signal Cable (14 AWG)(Type A) LF 2490 
10 Cndr Traffic Signal Cable (14 AWG)(Type A) LF 1045 
6 Pair, 18 AWG Cable (Video) LF 2590 
Install Opticom Cable (Furnished by City) LF 1830 
Relocate Existing Street Name Sign EA 8 
Relocate Existing Regulatory Sign EA 6 
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County: Denton  Control: 2980-01-008  
 
Highway: FM 2934 
 

Sign R10-10L “Left Turn Signal” EA 4 
Sign R10-12 “Left Turn Yield on Green Ball” EA 2 
Relocate Existing Video Detection Camera EA 10 
Relocate Existing Opticom Detector EA 8 
Install Controller Cabinet (Furnished by City) EA 1 
Relocate Existing Overhead Type “GC” Elec. Service EA 1 
34’ Strain Pole, Type D, with 8’ Luminaire Arm EA 7 
Foundation, Type 36-B LF 105 
250W Luminaire EA 7 
1/4” Steel Guy Cable (Bottom Tether) LF 650 
3/8” Steel Guy Cable LF 4400 
½  ” Black Plastic Cable Straps EA 1250 

LIST OF MATERIALS 
FURNISHED BY CITY OF FRISCO 

 

DESCRIPTION UNIT QUANTITY
 

Opticom Cable LF 4250 
Controller Cabinet EA 1 
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                                                  CONTROL :  2980-01-008              
                                                  PROJECT :  C 2980-1-8               
                                                  HIGHWAY :  FM 2934                  
                                                  COUNTY  :  DENTON                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)        
                         (247)(300)(310)(520)                                         
               ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                         (300)(310)(520)                                              
               ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                         PAVEMENT                                                     
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210)(300)(301)(320)    
                         (520)(585)                                                   
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
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              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (460)(464)                                                   
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION (5010)                                          
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (432)(556)                                          
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 624  GROUND BOXES (421)(440)                                      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 647  LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(643)                                         
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 680  INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)      
                        (634)(636)(656)                                              
              ITEM 681  TEMPORARY TRAFFIC SIGNALS (628)(680)                         
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 687  PEDESTAL POLE ASSEMBLIES (445)(449)(656)                     
              ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)        
                        (624)(682)(684)                                              
              ITEM 730  ROADSIDE MOWING                                              
              ITEM 772  POST AND CABLE FENCE                                         
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
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              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 CONSTRUCTION" (000---010)                           
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1232)        
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     3  (003---026)                          
              SPECIAL PROVISION  TO ITEM     4  (004---008)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---297)               
              SPECIAL PROVISIONS TO ITEM     8  (008---007)(008---049)(008---082)    
              SPECIAL PROVISION  TO ITEM     9  (009---012)                          
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---001)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---024)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---004)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   512  (512---001)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   730  (730---003)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 5010 TRANSPORTABLE CELLULAR TELEPHONES                            
              ITEM 6007 REMOVING TRAFFIC SIGNALS                                     
              ITEM 6010 COMMUNICATION CABLE                                          
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications 

SPECIAL PROVISION 
008---049 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of the 
Item are waived or changed hereby. 

Article 8.2. Progress Schedules, Section B. Construction Contracts is voided and replaced by 
the following: 

B. Construction Contracts. Before starting work on a construction Contract, prepare and 
submit a progress schedule based on the sequence of work and traffic control plan shown in the 
Contract. Prepare the progress schedule using the Critical Path Method (CPM). Include all 
planned work activities and sequences and show Contract completion within the number of 
working days specified. Incorporate major material procurements, known utility relocations, and 
other activities that may affect the completion of the Contract in the progress schedule. Show a 
beginning date, ending date, and duration in number of working days for each activity. Do not 
use activities exceeding 20 working days, except for agreed upon activities. Show an estimated 
production rate per working day for each work activity. 

Create and maintain the CPM schedule using computer software fully compatible with version 
3.1 of Primavera Systems, Inc., Primavera Project Planner (P3), or SureTrak Project Scheduler. 
Save the schedule in Primavera or SureTrak format or as directed. Show the sequence and 
interdependence of activities required for complete performance of the work. Ensure all work 
sequences are logical and show a coordinated plan of the work. Show a predecessor and 
successor for each activity. Clearly and accurately identify the critical path. Provide a legend for 
all abbreviations. 

Describe each activity on the schedule using: 

• A logical activity number utilizing an alphanumeric designation system tied to the 
sequence of work and traffic control plans; 

• A concise description of the work represented by the activity; and 

• An activity duration in whole working days. 

Code the activities so that organized plots of the schedule may be produced. Calculate activity 
durations by dividing the quantity of work for each individual activity by the estimated 
production rate. 

Before the start of construction operations, submit one print or plot of the schedule, signed by an 
individual authorized to bind the firm, and one electronic backup copy of the project schedule 
(saved on 3.5 in. computer disk or compact disc, or sent to the Engineer via electronic mail).  

 1-2 008---049 
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Submit an updated progress schedule monthly, unless otherwise shown in the contract or as 
directed. Update the progress schedule by adding actual progress made during the previous 
updated period, including approved changes to the sequence of work and the traffic control plan. 
Submit electronic backups of schedule updates and revisions, saved on either a 3.5 in. computer 
disk, compact disc or sent to the Engineer via electronic mail. If an updated progress schedule 
indicates the Contract will not be completed within the number of working days specified, notify 
the Engineer in writing whether the Contractor will revise the progress schedule to meet the 
number of working days specified or exceed the number of working days specified. 

Notify the Engineer in writing of major changes in the project schedule. Include in the 
notification reasons for the change, a description of the change, and how the change will be 
incorporated into the schedule. Major changes are those that may affect compliance with the 
Contract requirements or that change the critical path or controlling Item of work. The Engineer 
reserves the right to reject these proposed changes. 

No direct compensation will be made for fulfilling these requirements, as this work is considered 
subsidiary to the items of the Contract. 
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2004 Specifications 

SPECIAL PROVISION 
008---007 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion.  The first sentence of the first 
paragraph is voided and replaced by the following: 

Working day charges will begin 90 calendar days after the date of the written authorization to 
begin work, or the first day of construction activity if work is initiated within the 90 day period.  
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2004 Specifications CSJ 2980-01-008 

SPECIAL PROVISION 
008---082 

Prosecution and Progress 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.5.  Failure to Complete Work on Time is supplemented by the following: 

The Contractor will be assessed a daily “intersection rental charge” for each intersection shown 
in the plans with rental charges during intersection construction.  The number of days assessed 
will be calculated from the time the number of “free intersection impact days” has been exceeded 
at each location until “substantial completion” of each intersection at the rate shown in the plans.    
The daily “intersection rental charge” will be assessed not as a penalty, but for added expense 
incurred by the traveling public and by the Department.  If the “intersection impact days” are less 
than the “free intersection impact days”, shown in the plans, the contractor will be due a credit 
equivalent to the number of unused “Free Intersection Impact Day(s)” at the daily intersection 
rental charge rate.  “The incentive will be based on the original days allowed to complete the 
work for each intersection.  Time charges for the completion incentive will not be adjusted for 
weather, weekends, holidays, suspension of contract time; unforeseen utility, right of way, or 
railroad issues, or any other unforeseeable event not under the control of the Department. Time 
charges for the completion incentive may be adjusted by the Engineer when work, under the 
control of the Department such as extension of limits or changes in scope not related to the issues 
in the previous paragraph, is added that changes the duration of the intersection work in 
accordance with the schedule required to meet Article 8.1, “Prosecution of Work.”. Time charges 
for the completion incentive will also be adjusted for catastrophic events such as a declared state 
of emergency or natural disaster, if the event directly affects the Contractor’s operations as 
determined by the Engineer.” 

Submit a schedule of the daily activities for each intersection for acceptance by Engineer, a 
minimum of one week in advance of work for each intersection.   

 Unless otherwise approved by the Engineer; construction of each intersection shall comply with 
the parameters set out in the Traffic Control sheets of the plans. Unless otherwise approved; any 
night work will be done during the times specified in the plans. 

Intersection rental charges assessed as a result of failing to substantially complete the work are in 
addition to any contract administrative liquidated damages that may be assessed. 



 2-2 008---082 
  12-07 

For the purposes of this Special Provision; the following definitions shall apply: 

Intersection:  A public or private driveway or street intersection including the mainlane 
pavement “leave-out” and “cross-overs” adjacent to the driveway or street intersection 
construction as shown in the Traffic Control Plans for the stage or phase of construction.   

Day:  For the purposes of “intersection impact days” only, any calendar day based on 7 days per 
week.  

Substantial Completion: Substantial completion for each intersection is defined as occurring 
when: 

• all project work (or the work for a specified phase of the project) requiring lane or 
shoulder closures or obstructions is completed, and traffic is following the lane 
arrangement as shown on the plans for the finished intersection (or the specified phase of 
work), and 

• all pavement construction, resurfacing, traffic control devices, and pavement markings 
shall be in their final position (or as called for on the plans for the specified phase of 
work) at this time. (The Engineer may make an exception for permanent pavement 
markings provided the lack of markings does not cause a disruption to traffic flow or an 
unsafe condition for the traveling public, and work zone pavement markings are in 
place.) 

During intersection construction: Any construction activities required for each intersection; 
beginning with the diversion of traffic until “substantial completion.”  Construction activities 
does not include setting beginning and ending barricades.  Minor single-lane, off-peak lane 
closure for required work such as: storm sewer pipe construction, signal work, colored textured 
concrete, saw-cutting, is not considered “intersection construction.”  

Intersection impact day(s):  The number of day(s) “during intersection construction.”    

Free intersection impact day(s):  The number of days allowed for the intersection to be 
constructed. If the contractor chooses to begin construction on an intersection during the night 
time (30 minutes after sunset, unless otherwise shown on the plans), the time charges for the 
“free intersection impact days” will begin on the following day.  

Intersection rental charge(s):  The estimated per intersection daily cost of interference and 
inconvenience to the road users and the Department for construction of intersections.  



2004 Specifications 

SPECIAL SPECIFICATION 
5010 

Transportable Cellular Telephones 
 

1. Description. Provide transportable cellular telephones (TCTs). 

2. Equipment. Furnish TCTs after the receipt of the work order to begin work and before 
beginning physical work on the project. Provide the number of TCTs specified on the plans. 
Repair or replace non-operational TCTs within 48 hr. after notification by the Engineer. 
Provide an operational manual for each TCT. Terminate TCT service upon completion of 
the project. 

Provide a detailed invoice upon request. 

3. Measurement and Payment. The work performed, materials furnished, equipment, labor, 
tools and incidentals will not be measured or paid directly, but will be subsidiary to pertinent 
Items. 
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